

BARANÓW 1:500; 16 ha.

	dł stadj	godz	% udział		pracowników			
			projektant	zł	asystent	zł	kreslarz	zł
1.1.1. opis ter.	1	20	20	204,20	-	-	-	-
1.1.2. opis proj.	2	40	40	408,40	-	-	-	-
1.1.3. uzas. konc.	2	40	40	408,40	-	-	-	-
1.1.4. uzas. cel.	1	20	20	204,20	-	-	-	-
1.1.5. char. lok.	1	20	20	204,20	-	-	-	-
1.1.6. progr. uz	5	102	51	520,71	51	493,90	-	-
1.1.7. bil. ter.	2	40	20	204,20	20	178,00	-	-
1.1.8. wst. dane	2	40	32	326,72	8	71,20	-	-
1.2.0. plan naw.	3	61	7	71,40	30	267,00	24	162,00
1.3.1. ozn. gran.	2	40	-	-	8	71,20	32	216,00
1.3.2. lok. zab.	35	708	430	4390,30	139	1237,10	139	938,25
1.3.3. orient. ter.	5	102	51	520,71	31	275,90	20	135,00
1.4.0. przekr. wid.	5	102	20	204,20	62	551,80	20	135,00
1.5.0. aks. persp.	13	264	53	541,13	158	1406,20	53	357,75
1.6.0. Melior.	6	122	74	755,54	24	213,60	24	162,00
1.7.1. komunik.	4	81	49	500,29	16	142,40	16	108,00
1.7.2. archit.	2	40	40	408,40	-	-	-	-
1.7.3. uzbr. ter.	3	61	37	377,77	18	160,20	6	40,50
1.7.4. TOPL	2	40	40	408,40	-	-	-	-
	96	1943	1044	10659,24	565	5028,50	334	2154,50
2.1.0. opis techn.	2	49	40	408,40	9	80,10	-	-
2.2.1. plan orient.	0,5	12	-	-	6	53,40	6	40,50
2.2.2. rzezb. ter.	20	494	247	2521,87	148	1317,20	99	668,25
2.2.3. zagosp. ter.	8	197	39	398,19	79	703,90	79	543,25
2.2.4. masy ziemi	9,5	234	94	959,74	94	836,60	46	310,50
2.2.5. przekroje	10	247	50	510,50	147	1308,30	50	337,50
2.2.6. melioracje	6	148	59	602,39	59	525,10	30	202,50
2.2.7. zadrzewienie	26	642	257	2623,97	257	2287,30	128	864,00
2.3.0. detale	16	395	40	408,40	198	1762,20	157	1059,75
2.4.0. etapowanie	2	49	25	255,75	24	213,60	-	-
	100	2467	854	8688,71	1021	9086,90	595	4016,25

razem: projektant 10.659,24 + 8688,71 = 19.347,95 zł
 asystent 5.028,50 + 9.086,90 = 14.115,40 "
 kreslarz 2.154,50 + 4.016,25 = 6.170,75 "

wynagrodzenie i studia terenowe 5%

• inwestycje

39.634,10 zł

1.981,70

41.615,80

2.040,00

43.655,80

1943
2467

Wanda 24. VIII. 58 - 50 yds.

TC-OR-99-64

BARANÓW 1:500; 16 ha.

	do stadj	godz	% udział		pracowników			
			projektant	zł	asystent	zł	kreslarz	zł
			godz		godz		godz.	
o 1.1.1. opis ter.	1	20	20	204,20	-	-	-	-
1.1.2. opis proj.	2	40	40	408,40	-	-	-	-
1.1.3. uzas. konc.	2	40	40	408,40	-	-	-	-
1.1.4. uzas. cel.	1	20	20	204,20	-	-	-	-
1.1.5. char. lok.	1	20	20	204,20	-	-	-	-
1.1.6. progr. uz	5	102	51	520,71	51	493,90	-	-
1.1.7. bil. ter.	2	40	20	204,20	20	178,00	-	-
1.1.8. wst. dane	2	40	32	326,72	8	71,20	-	-
1.2.0. plan naw.	3	61	7	71,40	30	267,00	24	162,00
o 1.3.1. ozn. gran.	2	40	-	-	8	71,20	32	216,00
o 1.3.2. lok. zab.	35	708	430	4390,30	139	1237,10	139	938,25
1.3.3. orient. ter.	5	102	51	520,71	31	275,90	20	135,00
1.4.0. przekr. wid.	5	102	20	204,20	62	551,80	20	135,00
1.5.0. aks. persp.	13	264	53	541,13	158	1406,20	53	357,75
1.6.0. melior.	6	122	74	755,54	24	213,60	24	162,00
1.7.1. komunik.	4	81	49	500,29	16	142,40	16	108,00
1.7.2. archit.	2	40	40	408,40	-	-	-	-
1.7.3. uzbr. ter.	3	61	37	377,77	18	160,20	6	40,50
1.7.4. TOPI	2	40	40	408,40	-	-	-	-
	96	1943	1044	10659,24	565	5028,50	334	22154,50
2.1.0. opis techn.	2	49	40	x 408,40	9	80,10	-	-
2.2.1. plan orient.	0,5	12	-	-	6	53,40	6	40,50
2.2.2. rzezb. ter.	20	494	247	o 2521,87	148	1317,20	99	668,25
2.2.3. zagosp. ter.	8	197	39	o 398,19	79	703,90	79	543,25
2.2.4. masy ziemi	9,5	234	94	o 959,74	94	836,60	46	310,50
2.2.5. przekroje	10	247	50	o 510,50	147	1308,30	50	337,50
2.2.6. melioracje	6	148	59	602,39	59	525,10	30	202,50
5775 2.2.7. zadrzewienie	26	642	257	x 2623,97	257	2287,30	128	864,00
3230 2.3.0. detale	16	395	40	x 408,40	198	1762,20	157	1059,75
2.4.0. etapowanie	2	49	25	255,75	24	213,60	-	-
	1	2467	854	8688,71	1021	9086,90	595	4016,25
razem: projektant				10.659,24 + 8688,71 =		19.347,95 zł		
asystent				5.028,50 + 9.086,90 =		14.115,40 "		
kreslarz				2.154,50 + 4.016,25 =		6.170,75 "		
						39.634,10 zł		

8.731 - 20% zaliczki

B A R A N O W projekt 2 stadj. 16 ha proj. wst. 1943 g. proj. techn.
2467